# ENGINEERING DIVISION - ESTIMATE SHEET 2018

Project: _____

Date: _____

Estimate By: _____

Deposit Slip #: _____

Date Deposited: _____

Refund Date: _____

| Description | | QTY | Unit Price | Total Price | Admin Fee Charge | TOTAL | FOR TOTAL PRICE ONLY: Work Order # | Acct # |
|---|---|---|---|---|---|---|---|---|
| **Sewer Service Fees:** | | | | | | | | |
| 2 Lane Rd - Fully Serviced (66' ROW) | Choose: | 0 | | | | | | |
| 2 Lane Rd - No curb, gutter or sidewalk | Choose: | 0 | | | | | | |
| 4 Lane Rd - Fully Services (86' ROW) | Choose: | 0 | | | | | | |
| 4 Lane Rd - No Curb, gutter or sidewalk | Choose: | 0 | | | | | | |
| 2 Lane Rd - Fully Serviced (66' ROW) | Choose: | 0 | | | | | | |
| 2 Lane Rd - No curb, gutter or sidewalk | Choose: | 0 | | | | | | |
| 4 Lane Rd - Fully Services (86' ROW) | Choose: | 0 | | | | | | |
| 4 Lane Rd - No Curb, gutter or sidewalk | Choose: | 0 | | | | | | |
| Sanitary or Storm connection along LRT route | Choose: | 0 | | | | | | |
| **Add Structure:** | | | | | | | | |
| Sanitary | | 0 | $ 3,285.00 | $ - | $ - | $ - | | |
| Storm | | 0 | $ 3,285.00 | $ - | $ - | $ - | | |
| Catchbasin | | 0 | $ 1,975.00 | $ - | $ - | $ - | | |
| **Engineering Inspections:** | | | | | | | | |
| Sanitary/Storm/Concrete - work by others to City pipes (Engineering Inspection) | | 0 | $ 1,705.00 | $ - | | $ - | | |
| Capping of Sanitary/Storm/Watermain by others (Engineering Inspection) | | 0 | $ 1,130.00 | $ - | | $ - | | |
| Capping refund of the Sanitary/Storm/Watermain pipes by others (Engineering Inspection) | | 0 | $ 560.00 | $ - | | $ - | | |
| **Concrete Work** | | | | | | | | |
| Sidewalk - 200mm thick per metre$^2$ | | 0 | $ 110.00 | $ - | $ - | $ - | | |
| Sidewalk - 125mm thick per metre$^2$ | | 0 | $ 100.00 | $ - | $ - | $ - | | |
| Curb and Gutter/m hand placed | | 0 | $ 95.00 | $ - | $ - | $ - | | |
| Future SW - 200mm thick per metre $^2$ | | 0 | $ 122.00 | $ - | $ - | $ - | | 57500276 |
| Future SW - 125mm thick (per metre $^2$ | | 0 | $ 110.00 | $ - | $ - | $ - | | 57500276 |
| Future Multi-Use Trail per metre$^2$ | | 0 | $ 47.00 | $ - | $ - | $ - | | |
| **Water Service Fees:** | | | | | | | | |
| 25mm or 1 inch | Choose: | 0 | | | | | | |
| 40mm or 1.5 inch | Choose: | 0 | | | | | | |
| 50mm or 2 inch | Choose: | 0 | | | | | | |
| 100mm or 4 inch | Choose: | 0 | | | | | | |
| 150mm or 6 inch | Boulevard - no pvmt | 0 | $ 10,095.00 | $ - | $ - | $ - | | |
| 200mm or 8 inch | Choose: | 0 | | | | | | |
| 300mm or 12 inch | Choose: | 0 | | | | | | |
| Water connection along LRT route | Choose: | 0 | | | | | | |
| Water Service Abandonment (By Kitchener Utilities) | 25mm to 100mm or 1 to 4 inch | 0 | $ 5,275.00 | $ - | | $ - | | |
| | 150mm and 200mm or 6 and 8 inch | 0 | $ 7,245.00 | $ - | | $ - | | |
| Water Service Abandonment (By Private Contractor) | 25mm to 100mm or 1 to 4 inch | 0 | $ 5,275.00 | $ - | $ - | $ - | | |
| | 150mm and 200mm or 6 and 8 inch | 0 | $ 7,245.00 | $ - | $ - | $ - | | |
| **Fire Hydrants:** | | | | | | | | |
| Removal of Hydrant (no new hydrant required) by Kitchener Utilities | | 0 | $ 2,550.00 | $ - | | $ - | | |
| Installation of new Hydrant by Kitchener Utilities | | 0 | $ 9,770.00 | $ - | | $ - | | |
| Installation of new Hydrant by Private Contractor | | 0 | $ 10,000.00 | $ - | | $ - | | |
| Hydrant Relocation <3m with no restoration and re-use of hydrant by Kitchener Utilities | | 0 | $ 5,305.00 | $ - | | $ - | | |
| Hydrant Relocation >3m and/or restoration required and re-use of hydrant by Kitchener Utilities | | 0 | $ 10,195.00 | $ - | | $ - | | |
| Hydrant Relocation >3m and/or restoration required and a new hydrant by Kitchener Utilities | | 0 | $ 12,310.00 | $ - | | $ - | | |
| **Kitchener Utilities Inspections:** | | | | | | | | |
| Watermain Tapping/Inspection/Testing - by Kitchener Utilities - 25mm (1")-75mm (3") | | 0 | $ 545.00 | $ - | | $ - | | |
| Watermain Tapping/Inspection by Kitchener Utilities - 100mm (4") and above | | 0 | $ 2,545.00 | $ - | | $ - | | |
| Watermain connection abandonment by others (Utilities Inspection) | | 0 | $ 545.00 | $ - | | $ - | | |
| Watermain inspection daily rate (work by others, inspection by City, final connection) | | 0 | $ 530.00 | $ - | | $ - | | |
| Other | (ie. Drop structure, conc. Encasement, pipe insulation) | 0 | $ - | $ - | $ - | $ - | | |
| Other | (ie. Drop structure, conc. Encasement, pipe insulation) | 0 | $ - | $ - | $ - | $ - | | |
| Other | (ie. Drop structure, conc. Encasement, pipe insulation) | 0 | | $ - | $ - | $ - | | |

**7012001-400701**
Admin Fees Acct.

Comments:

Consultant's Signature

Developer's Signature